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SECTION 1 - Scope of Work 

The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 53 

Comm #: 53593-9470-88-A 
BRRTS #: 03-13-187588 
Site Name: Erfurth's Citgo 
Site Address: 1688 Washington Street, Verona, 53593 

Site Manager: Rachel Greve 
Address: 3911 Fish Hatchery Rd 
City, State  Zip: Fitchburg, WI  53711-5367 
Phone: 608-275-3220 
e-mail: rachel.greve@wisconsin.gov 

Bid Manager: Ralph N. Smith 
Address: P.O. Box 8044 
City, State  Zip: Madison, Wisconsin 53708-8044 
Phone: (608) 261-6543 
e-mail: ralph.smith@wisconsin.gov 

Bid-Start Date: February 4, 2008 

Questions must be received by (See Section 2 (B)): February 18, 2008, 4:00 PM 

Responses will be posted by (See Section 2 (B)): March 7, 2008 

Bid-End Date and Time: March 21, 2008, 4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 

Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Ivize-Madison, 1 East Main Street, Madison, WI  53703 
Phone: (608) 663-1041  Fax: (608) 663-1045 



SECTION 2 – Site-Specific Bid Requirements 

General Comments 

In spring of 2004, following heavy rains, water accumulated in the basement of a 
house at 8639 Davis Street in Mt Vernon. Along with the water, the owner noticed 
a strong gasoline odor. Upon checking the basement, they found gasoline floating 
on the water. They called the local fire department, which responded and then 
ordered the electricity to the house shut off and the LP gas line disconnected. The 
owner was forced to move out, hire an environmental cleanup contractor to pump 
the gas and water mixture out of the basement. When the owner returned to the 
home in early June, water was no longer accumulating in the basement but 
gasoline vapors persisted. The owner then contacted the Department of Health 
and Family Services and the Department of Natural Resources for assistance. In 
August, 2004, the Department of Natural Resources hired a firm to conduct a 
limited soil and groundwater investigation in the vicinity of the affected residence 
on Davis Street. Groundwater was found to be 11-12 feet below ground surface. 
No source of gasoline was found on the lot or adjacent to the lot at 8639 Davis 
Street but contaminated groundwater was found at several locations in the area. 

A gas station operated for many years (1930s until 1999) on the northwest corner 
of STH 92 and Davis Street in Mt Vernon. This station is approximately 175 feet 
north of the house on Davis Street with gasoline and vapor problems in the 
basement. A site investigation was conducted at the station in 1999 after it closed. 
The investigation concluded that groundwater flow was to the northwest. This 
conflicted with local topography and the location of Mt Vernon Creek, both of which 
suggested groundwater flow should be to the south or southeast. Consequently, 
DNR began a second investigation to confirm groundwater flow direction. Four 
monitoring wells were installed in the vicinity of the affected residence on Davis 
Street. The results of that groundwater investigation confirmed that groundwater 
flow is to the southeast and the former Citgo Station located on the northern corner 
of STH 92 and CTH G is upgradient and most likely the source of gasoline product 
and vapors in the home at 8639 Davis Street. 

In 2006, a PECFA funded investigation using direct push technology further 
defined the extent of contamination in soil and groundwater. During that 
investigation, a previously unknown UST was discovered in front of the former gas 
station. That UST was removed in August 2006. It was a very old (riveted) tank 
and had several holes in the bottom. Soil under the tank was highly contaminated 
and we now consider that tank as the probable source of the gasoline in the 
basement of the home on Davis Street. In addition, several inches of free product 
gasoline was discovered in one of the previously installed monitoring wells. 

In 2007, five additional monitoring wells and one piezometer were installed to 
further delineate the groundwater plume.  These wells are currently undergoing 
quarterly sampling; free product has been measured in source area well MW-7 and 
in MW-2 and MW-3. 

Depth to groundwater in the source area is 13.5-15.3 feet below ground surface 
(bgs).  Site soils are clay or silty clay to a depth of 9-13 feet bgs, underlain by 
clayey sand to sand. 

The Wisconsin Department of Transportation (DOT) is planning a resurfacing 
project and storm sewer upgrade for the section of STH 92 adjacent to the site.  



The DOT project will commence by June 2, 2008.  The remedial excavation 
required under this bid needs to be completed before the DOT project 
commences.  The winning bidder is required to attend the DOT’s preconstruction 
conference for this project in early May.  

Because of the short time frame for the completion of this bid and the 
necessity of working closely with DOT, preference will be given to bidders 
who are on both the PECFA list and DOT roster of eligible engineering 
consultants and who can demonstrate past experience working with DOT 
construction projects.  Among these bidders, the bid will be awarded to the 
bidder with the lowest compliant total bid cost. 

Minimum Remedial Requirements 

Due to the time constraints of the upcoming DOT project on STH 92, all site 
work (with the exception of well replacement) must be completed before 
June 2, 2008 as a condition of the bid. 

Remedial Excavation 

1.  Contaminated soil shall be remediated by means of soil excavation and off-site 
disposal.  Prior to conducting the remedial excavation, the winning bidder must 
obtain a permit to work in the DOT right-of-way (ROW).  The bid should include 
costs for traffic control, including, but not limited to, detour costs (DOT has 
developed a detour – see site packet for details) and flaggers for County Highway 
G (Davis Street). 

2.  The approximate excavation location is shown on the accompanying site map.  
The excavation dimensions will be approximately 30’ by 30’, and the excavation 
depth shall be 20’.  For the purposes of the bid, an estimated 1000 tons of soil 
should be excavated and disposed of off-site.  An appropriate number of 
confirmation base and sidewall soil samples must be collected.  Soil samples must 
be analyzed for petroleum volatile organic compounds (PVOCs) and polycyclic 
aromatic hydrocarbons (PAHs).  A representative sidewall or base soil sample 
must also be collected from a depth of 18 feet in the excavation for grain size 
analysis.  If site conditions warrant, the excavation may be extended to include the 
entire width of STH 92 (up to an additional 30’ x 20’ x 20’ deep, or approximately 
600 tons) as a bid contingency item.  Bids should include per ton contingency 
costs (commodity costs only) for this larger excavation, if applicable.  The use of 
field screening or other appropriate technology is required in order to segregate 
clean excavated soil from contaminated soil for disposal.  Contaminated soils shall 
be disposed of in a licensed solid waste management facility.  The cost to fulfill all 
landfill requirements for waste characterization analysis prior to soil disposal must 
be included.  Be aware that Toxicity Characteristic Leaching Potential (TCLP) 
documentation and sampling requirements vary depending on the landfill.  
Therefore, bidders must include a line-item cost for TCLP sample collection and 
analysis, to be used if required as a bid contingency cost item. 

Because of the DOT back-fill requirements described below, uncontaminated soils 
must also be disposed of off-site. 



3.  The excavation shall be back-filled in accordance with Section 208 of the DOT 
Standard Specifications with materials consisting of all aggregate particles having a 
dimension less than 12 inches, measured on any face, and a maximum of 15% by 
weight passing the No. 200 sieve.  The back-fill must be thoroughly compacted in 
accordance with standard compaction requirements as described in DOT Standard 
Specifications Section 207.3.6.  The road base shall be replaced with 12 inches of 
1-1/4 inch stone aggregate.  The base shall be constructed and compacted in 
accordance with DOT Standard Specifications Section 301.3.4.  The roadway shall 
be resurfaced with temporary asphalt 4 inches thick.  A DOT inspector will be 
onsite to insure that back-filling, compaction, and other activities are carried out in 
accordance with DOT specifications. 

4.  Overhead power lines are present in the vicinity of the excavation, running 
along the north side of STH 92.  The lines will either have to be temporarily moved 
or low-clearance excavating equipment will have to be used to address this 
hazard.  In addition, storm sewer piping runs under STH 92 (roughly parallel to the 
northern edge of the highway) and under the intersection of STH 92 and Davis 
Street (parallel to Davis Street).  A temporary storm sewer will need to be 
reconnected during and after the remedial excavation.  The existing piping may be 
used if practicable, or piping of the same diameter should be connected.  (This 
piping will be replaced during DOT STH 92 work.) 

The Wisconsin DNR and Commerce shall be notified at least 10 business days 
prior to the start of excavation activities.  DNR and/or Commerce expect to have 
staff on hand during the excavation.  Significant changes to excavation dimensions 
must be approved by DNR and Commerce. 

5.  Monitoring Well Replacement 
Monitoring well MW-7 is located within the proposed excavation boundaries and 
will need to be properly abandoned prior to excavation activities.  MW-7 must be 
replaced with a new NR 141-compliant monitoring well (MW-7R) screened to the 
same depth as the existing MW-7.  The location of the new well needs to be 
approved by the WDNR project manager.  To ensure that MW-7R is not destroyed 
by the DOT’s planned roadwork, replacement needs to be delayed until the DOT 
project is complete. 

6.  Reporting 
Upon completion of excavation and well replacement activities, a detailed remedial 
construction report, documenting the excavation activities and analytical results 
shall be prepared and submitted to DNR (copy to Commerce).  

Reporting per Comm 47.70 (known as PECFA Web Reporting) is required, and 
shall include soil data. 



Contingency Costs 

• The cost to fulfill all landfill requirements for waste characterization analysis prior 
to soil disposal must be included.  Be aware that Toxicity Characteristic 
Leaching Potential (TCLP) documentation and sampling requirements vary 
depending on the landfill.  Therefore, bidders must include a line-item cost for 
TCLP sample collection and analysis, to be used if necessary.  

• Additional 30’ X 30’X 20’ deep (entire width of STH 92), or ~ 600 tons to be 
excavated, hauled, disposed, backfill & compaction to DOT specifications, and 
confirmation soil samples for PVOCs + PAHs. Approval by both DNR & 
Commerce is required. 

SECTION 3 - Reporting Timeframes 

Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  

2. Three months after entering into the contract with the RP. 

3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  

7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 

Claim Submittal 

A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 

Questions and Answers 



Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 

SECTION 4 - Conditions of Bid 

The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   

The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 

Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 

The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 

If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 



SECTION 5 - Instructions to Bidders 

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 

If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 

The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed or sent electronically (email) to the program.  Documents 
received by fax or email will not be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 

7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 



SECTION 6 - Bidder Disqualification 

Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1. Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2. Failed to complete the scope of work in a bid in a timely manner. 

3. Failed to follow DNR rules on the bid project. 

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 
assess the financial management of an investigation as unacceptable. 

5. In any prior occurrence that has been publicly bid, failed to do either of the 
following: 

a. Pay subcontractors after receiving payment for them. 

b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 

7. Failed to commence work within 45 days after executing a contract, as required in 
s. Comm 47.69 (3). 

Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE 

(1st Page) 

Department of Commerce PECFA Program 

SITE NAME: Erfurth's Citgo 

COMMERCE #: 53593-9470-88 

BRRTS #: 03-13-187588 

Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2760 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  

Complete Mailing  

Address:  

  

Telephone: ( ) - 

Fax Number: ( ) - 

E-mail Address:  

 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

o 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name: 
  

Title: 
  

 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



BID RESPONSE 

(2nd Page) 

Department of Commerce PECFA Program 

  SITE NAME: Erfurth's Citgo 

  COMMERCE #: 53593-9470-88 

 BRRTS #: 03-13-187588 

Consulting Firm Name:  
 

A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

Due to time constraints of the upcoming DOT project on STH 92, all site 
work (with the exception of well replacement) must be completed before 
June 2, 2008 as a condition of the bid. 

1 

WisDOT ROW Permit, WisDOT pre-
construction conference in May 2008, costs for 
traffic control, detour costs, and flagger costs 
per WisDOT specifications for remedial 
excavation per paragraph 1. 

$ 

 

2 

30 foot X 30 foot X 20 foot excavation (see 
diagram), including hauling, backfill & 
compaction to Wisconsin DOT specifications, 
confirmation soil samples (PVOCs + PAHs). A 
representative sidewall or base soil sample 
must also be collected from a depth of 18 feet 
in the excavation for grain size analysis. For bid 
purposes estimate 1000 tons of soil excavated 
and disposed off-site (including uncontaminated 
soil not to DOT specs.) per paragraph 2.   

$ 

 

3 

Excavation backfill, road base, and roadway 
are to meet or exceed WisDOT Standard 
Specifications as described in detail per 
paragraph 3.  A DOT inspector will be onsite to 
insure these activities are in accordance with 
DOT specifications. 

$ 

 

4 

Utility Issues – 1) Low overhead power lines are 
on the north of STH 92, and require measures 
to avoid this potential hazard. 2) A temporary 
storm sewer will need to be setup during and 
after the remedial excavation.   

$ 

 

5 

Monitoring well MW-7 abandonment and 
replacement (MW-7R) per paragraph 5. 
Includes soil testing and analytical costs for 
grain size analysis. 

$ 

 



6 
Remedial Construction Report & PECFA Web 
Reporting per Comm 47.70 

$ 
 

7 Other (if other, please explain). $  

8 PECFA Claim Preparation $  

9 Total Bid Amount $  

CONTINGENCY COSTS  
(Will be Approved and Added to the Bid Cap as Needed) 

● 
Collection and Analysis of TCLP Soil Samples 
for Landfill Disposal 

$ 
 

● 

Additional 30’ X 30’X 20’ deep (entire width of 
STH 92), or ~ 600 tons to be excavated, 
hauled, disposed, backfill & compaction to 
WisDOT specifications, confirmation soil 
samples for PVOCs + PAHs. Approval by both 
DNR & Commerce is required. 

$/ton 

 

 


